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PAGE NO 

IMPORTANT: Mark all packages and papers with contractand/or order numbers. 

DATE OF ORDER CONTRACT N0. ORDER NO, 

12/13/2011 EP-W-11-010 0007 

ITEM N0, SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 	12/13/2011 to 
06/01/2012 

0001 Sustainable Communities Building Blocks 
Technical Assistance in accordance with the 
attached Statement of Work 

Estimated Cost: 	(b)(a) 

Fixed Fee: 	(b)(a) 

Funded Cost; 	(b)(a) 

Funded Fee: 

*Additional funds in the amount of 
(b)(a) 	 will be added at a later date to 

fully fund the cost on this order. 

Requisition No: 	PR-OA-11-00215, 
PR-OA-11-00231, 	PR-OA-11-00234, 
PR-OA-11-00236, 	PR-OA-11-00298, 
PR-OA-11-00340, 	PR-OA-11-00346, 
PR-OA-11-00400, 	PR-OA-11-00424, 
PR-OA-12-00040, 	PR-OSWER-11-00752 

Accounting Info: 
11-12-B-11WC-502MA4B-2505-1111W1C096-0 
01 BFY: 	11 EFY: 	12 Fund: 	B Budget 
Org: 	11WC Program (PRC): 	502MA4B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C096-001 
Funding Flag: 	Partial 
Funded: 	$240,135.00 
Accounting Info: 
11-12-B-11WC-402MA4B-2505-1111W1C097-0 
02 BFY: 	11 EFY: 	12 Fund: B Budget 
Org: 	11WC Program (PRC): 	402MA4B 
Budget 	(BOC): 	2505 DCN - Line ID: 
Continued 	... 
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SCHEDULE - CONTI 
	

TION 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER CONTRACT N0, ORDER N0. 

12/13/2011 EP-W-11-010 0007 

ITEM NO, SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

1111W1C097-002 
Funding Flag: 	Partial 
Funded: 	$4,611.80 
Accounting Info: 
11-12-B-11WD-402M43B-2505-1111W1C096-0 
02 BFY: 	11 EFY: 	12 Fund: B Budget 
Org: 	11WD Program (PRC): 	402M43B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C096-002 
Funding Flag: 	Partial 
Funded: 	$184,865.00 
Accounting Info: 
11-12-B-11WC-502MA4B-2505-1111W1C087-0 
01 BFY: 	11 EFY: 	12 Fund: 	B Budget 
Org: 	11WC Program (PRC): 	502MA4B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C087-001 
Funding Flag: 	Partial 
Funded: 	$.90 
Accounting Info: 
11-12-B-11WD-402M43B-2505-1111W1D005-0 
01 BFY: 	11 EFY: 	12 Fund: B Budget 
Org: 	11WD Program 	(PRC): 	402M43B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1D005-001 
Funding Flag: 	Partial 
Funded: 	$10,000.00 
Accounting Info: 
11-12-B-11WC-502MA4B-2505-1111W1C067-0 
01 BFY: 	11 EFY: 	12 Fund: B Budget 
Org: 	11WC Program (PRC): 	502MA4B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C067-001 
Funding Flag: 	Partial 
Funded: 	$5,000.00 
Accounting Info: 
11-12-B-11WC-502MA4B-2505-1111W1C066-0 
02 BFY: 	11 EFYa 	12 Fund: B Budget 
Org: 	11WC Program (PRC): 	502MA4B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C066-002 
Funding FJ,ag: 	Partial 
Funded: 	$16,365.14 
Accounting Info: 
11-12-B-11WC-502MA4B-2505-1111W1C076-0 
01 BFY: 	11 EFY: 	12 Fund: B Budget 
Continued 	... 
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ORDER FOR SUPPLIES OR SERVICES 	 PAGE NQ 

SCHEDULE - CONTINUATION 	 4  
IMPORTANT' Mark all oackaces and naners with contract andlnr order numbers. 	 . 

DATE OF ORDER CONTRACT N0. ORDER N0, 

12/13/2011 EP-W-11-010 0007 

ITEM N0, SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(e) (b) (c) (d) (e) (f) (9) 

Org: 	11WC Program 	(PRC): 	502MA4B' 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C076-001 
Funding Flag: Partial 
Funded: 	$10,887.00 
Accounting Info: 
11-12-B-11WC-502MG9B-2505-1111W1C106-0 
02 BFY: 	11 EFY: 	12 Fund: B Budget 
Org: 	11WC Program (PRC): 	502MG9B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C106-002 
Funding Flag: 	Partial 
Funded: 	$17,132.00 
Accounting Info: 
12-13-B-11W-301MA4-2505-1211W21003-001 
BFY: 	12 EFY: 	13 Fund: 	B Budget Org: 
11W Program (PRC): 	301MA4 Budget 
(BOC): 	2505 DCN - Line ID: 
1211W21003-001 
Funding Flag: 	Partial 
Funded: 	$4,368.00 
Accounting Info: 
11-12-B-11WC-402MA4B-2505-1111W1C098-0 
01 BFY: 	11 EFY: 	12 Fund: B Budget 
Org: 	11WC Program (PRC): 	402MA4B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C098-001 
Funding Flag: 	Partial 
Funded: 	$520.00 
Accounting Info: 
12-T-D1-303DD2-2505-12D1D2E008-001 

12 BFY; 	Fund: T Budget Org: 	D1 
Program 	(PRC): 	303DD2 Budget 	(BOC): 
2505 Job #: HQOOBM00 DCN - Line ID: 
12D1D2E008-001 
Funding Flag: 	Partial 
Funded: 	$15,600.00 
Accounting Info: 
12-13-B-D1-302DA1-2505-12D1D2E008-002 
BFY; 	12 EFY: 	13 Fund: B Budget Org: 
D1 Program (PRC): 	302DA1 Budget 
(BOC): 	2505 DCN - Line ID: 
12D1D2E008-002 
Funding Flag: 	Partial 
Funded: 	$19,400.00 

TOTAL CARRIED FORWARD TO 1 ST PAGE (ITEM 17(H)) 
vr I IvryAL rvKm 34a (Rey. 4f1ao6) 

Pmemibed by GSA FAR (48 CFR) 53.213(q 



Statement of Work 

Contract Number: EP-W-11-009/EP-W-11-010/EP-W• 

RFO Number: 

I. TITLE: Sustainable Communities Building Blocks Technical As 

II. PERIOD OF PERFORMANCE: 

From: 	Date of award 

To: 	 Phase 1: 	Tasks 1 through part of Task 4(date of issue —January 26, 2012) 

Phase 2: 	Completion of Task 4 and Task 5(January 27, 2012 — June 1, 

2012) 

III. BACKGROUND: This Statement of Work (SOW) will provide contractor support to 

Environmental Protection Agency (EPA) as it continues the expansion of its Building Blocks for 

Sustainable Communities initiative. The program, launched in March of 2011, is a critical 

element of the EPA Office of Sustainable Communities' (OSC) efforts to transform its technical 

assistance work. This effort will build on the lessons learned from the first round of Building 

Blocks assistance, as well as EPA's experiences working with communities through other efforts. 

In particular, the Smart Growth Implementation Assistance (SGIA) program has helped inform 

the previous work of EPA's Smart Growth Program, and produced a number of tools and 

publications that are particularly useful in planning for sustainability at the local level. 

Beginning in 2005, EPA began to provide direct technical assistance to communities through the 

SGIA program. The program is premised on three core goals: 1) to help communities overcome 

barriers to implementing smart growth approaches, 2) to inform and educate EPA about 

innovative responses to cutting-edge challenges that could be replicated throughout the 

country, and 3) to support implementation of a catalytic project or example in a particular 

geographic region. 

Recently, the demand for SGIA and smart growth technical assistance (TA) has grown rapidly. 

This year, EPA received 158 applications for SGIA, up from 104 in 2009 and 67 in 2008. EPA is 

only able to select 3 to 4 applications each year, largely because one of the primary purposes of 

this program is to tackle difficult policy issues. Yet the large number of applications clearly 

demonstrates a strong demand for assistance with implementing smart growth approaches. 

Moreover, analysis of these applications indicates that many communities face common barriers 

to implementation of solutions that are already widely available. 
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Through SGIA, EPA has observed that many communities share similar barriers to smart growth 

implementation. For example, many express a lack of clarity on how to "fix" their codes, 

ordinances, and policies to be more supportive of smart growth approaches, or lack the tools to 

identify and /or "make the case" for solutions that will produce the best combination of 

economic, environmental, and quality of iife benefits. While the catalytic issue may vary by 

community (e.g., water quality, traffic, redevelopment of abandoned property or underutilized 

land), EPA has found that many cornmunities struggle to either identify the effective changes in 

their policy or regulatory frameworks, or implement changes they've already identified. Many 

also wrestle with how to educate local residents, decision-makers, or staff to build and sustain 

the political consensus needed for change. 

This SOW seeks to continue EPA's expanded support for communities looking to identify and 

implement their own building blocks for smart growth. It will do so by expanding and refining 

technical assistance tools that can be quickly adapted to a particular community context, 

delivered in a one or two day site visit, with a brief follow up memo preseriting options for next 

steps. EPA expects this task will provide assistance to roughly 30 communities, at least 4 of 

which will be in rural locations, and at least 8 will include disadvantaged communities. 

In 2011, OSC worked with a team of consultants with expertise spanning a wide range of smart 

growth issues to develop and deliver eight tools: 1) Linking Land Use and Water Quality, 2) 

Identifying Preferred Growth Areas, 3) Sustainable Design and Development, 4) Rural and Small 

Town Zoning Codes, 5) Sustainable Land Use Code Audit, 6) Development for Economic and 

Fiscal Health, 7) Complete Streets, and 8) Walkability Audits. The first three tools were based 

initially on a specific EPA publication on each subject. Tools 4— 8 were based on subjects that 

were already the focus of engagement between national experts and communities. 

Additionally, we solicited letters of interest for three additional tools that fall into this latter 

category: Parking Audits, Climate Change Action Plans and Commuter Benefits Strategies. 

However, due to time and resource constraints, we decided not to proceed with tool 

development and delivery in these three areas. 

IV. 	PURPOSE AND OBJECTIVE: Under this SOW, EPA will focus on working with another 

round of communities (30) that will receive assistance through a tool that falls into one of three 

categories: 

Category 1 Tools: Tools that need to be developed; 

• Category 2 Tools: Existing tools needing significant revision; and 

• Category 3 Tools: Existing tools needing minor revision; 

Across each of these categories, EPA has two primary objectives. The first objective is to develop 

a tool in its final form in a format that can be used in wide distribution (e.g., PowerPoint-based 

podcast or webinar environment including notes and resources to assist users implement the 

tool). These mature tools will be tested through site visit and feedback loops with communities 

and EPA staff. The second objective is to provide direct, targeted information to each of the 

communities served based on the tool delivered. EPA will supply to the Contractor each of the 
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tools that are currently in draft form as well as source materials for new tools being developed 

under this task order. 

For the purpose of this SOW, a tool is defined as a body of materials that could include an 
agenda, presentations, and/or exercises, formatted in a manner so that a group can have a 
facilitated discussion around a series of inputs and outputs. Ideally, a tool shall have some 

process or mechanism by which data or information is analyzed resulting in an output of 
potential next steps for policy change. A tool is not just a series of presentations, but rather an 

action oriented process. 

The selection of communities will also differ slightly from the previous round of Building Blocks 

assistance. Under the previous round, EPA drew from two sources. First, a few previously 

unsuccessful 2010 SGIA applicants were selected based on having a strong overall proposal that 

was related to one of three tools to be developed from EPA publications for the Building Blocks 

program— Linking Land Use and Water Quality, Sustainable Design and Development, and 

Identifying Preferred Growth Areas. Second, five other tools were delivered to communities 

selected from a pool of applicants that had specifically requested assistance with the particular 

tool through a call for letters of interest published in March 2011. Under this task order, 

communities will be selected from either the existing pool of letters requesting assistance with 

specific building blocks tools, or from a new solicitation from communities interested in the 

Round 2 set of tools identified below. 

The purpose of delivering these tools is to (1) stimulate a dialogue about growth and 

development, (2) strengthen local capacity to implement smart growth approaches, and (3) 

provide suggestions on how to change local policies and procedures to implement sustainable 

community approaches. Each tool will be delivered in several communities to either develop or 

refine the delivery mechanism, thereby offering an effective means for delivering technical 

assistance to considerably more communities on a larger scale. 

This SOW will focus on the following components: 

(1) Propose an approach to delivering assistance by educating and engaging key stakeholders 

though mechanisms with demonstrated results that have been used in a number of community 

settings; 

(2) Delivering technical assistance to a total of 30 communities; 

(3) Summarize and analyze overall effectiveness — develop a"lessons learned" memo for EPA 

after at the conclusion of the effort; and 

(4) Prepare the final tool materials for Internet posting. 

As a result of this task order, EPA will be able to assist a larger number of communities through 

the creation of the building blocks necessary to tackle complex smart growth implementation 



issues. The implementation of these tools can help deliver the following environmental and 

community outcomes: 

• expanded housing and transportation choices among households, particularly those 
earning below area median income; 

• more balanced transportation systems that support walking, biking, and public transit, as 
well as driving; 

• reduced vehicle miles traveled, resulting in lower greenhouse gas emissions, lower 
commuting costs, and decreased road congestion; 

• efficient use of services and infrastructures, resulting in cost savings for the public; 
• increased redevelopment of brownfields, as well as other underutilized infill locations; 

• improved water quality through effnrts that reduce stormwater runoff into existing 
waterways; 

• reduced cost and energy intensity of stormwater management systems through increased 
use of green stormwater practices; 

• more healthy and safe pedestrian walkways and streetscapes through use of street trees, 
swales, and other green infrastructure components; and 

• reduced energy and water consumption and lower household energy/utility costs through 
use of green building construction techniques and materials. 

Finally, this work also helps support the Partnership for Sustainable Communities, a partnership 

among EPA, U. S. Department of Housing and Urban Development (HUD), and U. S. Department 

of Transportation (DOT). The Partnership seeks to align federal resources to support 

implementation of more sustainable, smart growth approaches to development challenges. Six 

livability principles have been developed to describe the types of communities which the 

Partnership seeks to support. i  EPA will work with our federal partners in HUD and DOT to 

implement our ongoing programs, including this new round of Building Blocks'technical 

assistance. In so doing, we expect to respond to the needs of many communities that are facing 

very similar issues around their implementation of smart growth approaches. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [] Yes if the following is required or [x] NO if the following is not required. The 

Contractorshall submit with their technical proposal a written Quality Assurance Project Plan 

for any project that is developing environmental measurements or a Quality Assurance 

Supplement to the Quality Management Plan for any project which generates environmental 

data using models. 

VI. TASKS AND DELIVERABLES: 

The Task Order Contracting Officer Representative (To COR) shall review all deliverables in draft 

form and provide revisions and/or comments to the contractor. The contractor shall 

' Read more about the Partnership and the six Livability Principles at 
http://www.epa.gov/smartgrowth/Xartnership/index.html  
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incorporate the TO COR's comments 14 days after receipt of comments. Final deliverable shall 

be in MS Word format. 

Contractor personnel shall at all times identify themselves as Contractor employees and shall 

not present themselves as EPA employees. Furthermore, they shall not represent the views of 

the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 

inherently governmental activities, including but not limited to actual determination of EPA 

policy and preparation of documents on EPA letterhead. 

From time to time, as new information develops, the contractor shall organize Guidance Calls 
with various experts for the purposes of scoping issues, confirming topics of research and 
methodological approaches, and making sure tasks and the overall project are on track and 
focusing on relevant topics and issues. Technical direction, when appropriate, will be provided 
by the T0 COR. 

Task One —Proiect Management and Scheduling  
(Contract Reference: 11.6, TECHNICAL ASSISTANCE Page 1-17 of 27) 

For project management, the contractor shall organize and facilitate conference calls with the 
Contractor team members as necessary and EPA, but at a minimum to include: 
• At least two 2-hour calls with the full team to discuss the objectives of the program and to 

discuss tool development and delivery; 

A weekly call with the TO COR to review project progress; and 
Two 2-hour calls with the full team near the end of the project to discuss project 
accomplishments and results. 

The contractor shall prepare a tentative schedule for implementation of 30 community-based 
technical assistance site visits. The schedule shall include at a minimum the following steps: 

• The aforementioned team calls and weekly coordination calls; 
• One site visit.per community, spanning one or one-and-a-half days depending on the site. 

No more than one site visit per tool to be scheduled per week. Any individual tool shall also 
be delivered with at least one week gap between each site visit to allow for modifications to 
the tool delivery process. Sites visits will not occur until EPA approves the tool materials; 

• Bi-weekly calls with EPA, the contractor point of contact and/or the community to prepare 
for the site visit, beginning no less than three months prior, and weekly calls in preparation, 
beginning no less than six weeks prior; 

• 	Draft materials/delivery approach for each of the site visits; 

• Delivery of overall lessons learned memo; and 

• Delivery of completed tools. 

The Contractor shall devise a schedule for completing all assistance to 30 communities no later 

than six (6) months after award. The initial project schedule shall be developed within 14 days of 

executing the task order. The schedule will be updated throughout the project as site visits are 

scheduled and reports are submitted. 



Task Two — Develop Category 1 Tools Workshop Materials  

(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The contractor shall work with the TO COR and assist with the deveiopment of three new toois 

designed for deiivery in a one and a haif day site visit format. The contractor shall develop a 

tool for each of the following: 

1. Green Building Toolkit. This tool shall be directiy deveioped from the Sustainable Design 

and Green Building Toolkit for Local Governments. 

( http://www.epa.gov/region4/recvcie/green-building-toolkit.pdf );  

2. Parking Audits. This tool shall inciude strategies for communities to consid.er  for 

understanding how to maximize its parking suppiy. 

( htt,p://www.epa.gov/dced/parking.htm ); and 

3. Creating a Green Streets Strategy. This tool shall focus on EPA summary of Green Street 

national exampies, focused on actions communities can impiement to manage stormwater 

whiie developing streetscapes that serve all users. 

( http://www.epa.gov/owow  keep/podcasts/ereenstreetsusa.html ). 

Please see Appendix A for additional information regarding the deveiopment of these toois. 

For each tool, the contractor shall deveiop the #ollowing eiements: 

• an agenda for the on-site workshop; 

• an exercise/audit/or self-evaivation that a community can conduct prior to the site visit; 

• an introductory or overview presentation; 

• an interactive activity to review the exercise and/or a process for anaiyzing the 

information collected; 

• a presentation connecting the activity to best practices and impiementation; and 

• a conciuding presentation. 

The TO COR shall provide the Contractor a sampie template for developing #he necessary 

components for the tool delivery. In some cases, not all of these eiements will be necessary, but 

for pianning and budgeting purposes, this shall be used as the base expectation. See Appendix B 

for a sampie agenda. 

Materials shall be appropriate to the format of the workshop proposed by the Contractor, which 

may inciude but is not limited to: an interactive charrette-styie workshop, a series of ineetings 

with targeted staff and/or leaders, a combination of the two, or some other approach (each 

document may be be$t-suited to a different approach). Materials shall be produced to address 

urban, suburban and rural communities. The TO COR will suppiy a template for PowerPoint 

presentations; however, all tool deiivery materiais shall inciude some aspect of local data or 

information analysis. 
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The contractor shall submit draft conceptual workshop materials to EPA no later than 42 days 

prior to the first scheduled workshop for each of the three tools. Draft materials in fully- 

developed form shall be provided to EPA no less than 21 days prior to the workshops. EPA will 

respond and provide comments within 7 days of receipt. Final draft materials shall be provided 

to EPA no less than 7 days prior to the first scheduled workshop. 

Task Three —Refine Cat,g,ory 2 and 3 Tools Workshop Materials  

(Contract Reference: Il.li. TECHNICAL ASSISTANCE Page 1-17 of 27) 

In this task, the contractor shall revise and finalize 3 tools. EPA will provide current versions of 

each of these tools. 

1. Economic and Fiscal Health tool. The contractor shall, at a minimum: 

• participate in a conference call (this could be one of the weekly status calls) to review 

the existing materials related to this tool and work with the TOPO to refine this tool; 

• refine the overall components of the tool, including the core thesis/message of the tool; 

• develop modules within the presentation that can be changed to reflect the community 

in which it is being presented; and 

• create an exercise that allows a community to evaluate specific economic and fiscal 

health indicators that distinct land use scenarios would produce given their context. 

While the current presentations have a primary set of arguments about the role of smart 

growth strategies related to a number of key economic and fiscal outcomes, the clarityof 

the core message and "what the tool is trying to achieve" must be further refined. In 

consultation with the TO COR, the Contractor shall determine the direction and extent of 

modifications that are required. 

2. linking Land Use to Water Quality tool. The contractor shall, at a minimum 

• participate in a conference call (this could be one of the weekly status calls) to review 

the existing materials related to this tool and work with the TO COR to refine this tool; 

• 	review the elements of the existing Water Quality Scorecard 

( http://www.epa:gov/smartgrowth/pdf/2009  1208 wq scorecard.pdf ); and 

• Refine an action-based tool and process that effectively encourages communities to 

evaluate what and how they will remove barriers to achieving better land use decisions. 

The purpose of this tool is to educate communities on how land use decisions and practices 

can impact their stormwater management practices. EPA developed the Water Quality 

Scorecard as one tool to help local governments identify opportunities to remove barriers, 

and revise and create codes, ordinances, and incentives for better water quality protection. 

This document demonstrats these potential.changes as the municipal, neighborhood and 

site scales for better water quality. 
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Current tool materials have been developed and need further refining and testing in 

communities to ensure community analysis of their land use approaches. 

3. Rural and Small Town Zoning Codes tool: 

For this tool the contractor shall, at a minimum: 

• participate in a conference call (this could be one of the weekly status calls) to review 

the existing materials related to of these tools and work with the TO COR to refine these 

tools; 

• develop or adapt an audit or evaluative exercise that community representatives can 

undertake or review to serve as the base information for the site visit; 

• revise the existing presentations and materials to incorporate this evaluative 

component; and 

• revise the existing presentations to address best practices and implementation. 

The contractor shall submit draft conceptual workshop to EPA no later than 42 days prior to the 

first scheduled workshop for each of the three tools identified above. Draft materials in fully- 

developed form shall be provided to EPA no less than 21 days prior to the workshops. EPA will 

respond and provide comments within 7 days of receipt. Final draft materials shall be provided 

to EPA no less than 7 days prior to first scheduled workshop. 

Task Four — Implement Site Visit/Workshop for All Communities  

(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The contractor shall identify qualified experts to work with each community around their chosen 

tool. As stated in task one, the primary delivery mechanism will be a site visit that stretches 

over a day and a half period. While most community site visits will take place over a day and a 
half time period (some may be feasible to complete in one day), the contractor shall include in 

the proposal budget a full two day commitment to account for travel and any scheduling issues. 

The site visits shall be structured around a quick community reconnaissance tour and 

subsequent workshop sessions with key stakeholders (see Appendix B for a sample site visit 

agenda from round 1). The brief reconnaissance tour shall be primarily aimed at identifying 

local examples relevant to the tool and taking pictures that can be integrated into the workshop 

presentations. 

The tools shall be set up to require only a minimal amount of prep time to customize their 

application in each community. The contractor shall plan to spend no more than 10 to 15.hours 

of prep time for each community. 

The thirty (30) communities designated for this program will be drawn from a previous call for 

communities (Economic and Fiscal Health, Sustainable Land Use Code, Rural and Small Town 

Zoning Code, and Parking Audit) and from a new solicitation (Linking Land Use to Water Quality, 

Sustainable Design and Green Building Toolkit, and Creating a Green Streets Strategy). AII 



communities will be determined prior to the commencement of this task order. The TOPO will 

coordinate with the Contractor to schedule site visits. 

The Contractor shall at a minimum, participate in at least two conference calls with each 

community to ensure that EPA and the Contractor have the appropriate information for 

implementing the technical assistance, logistics, and gathering some baseline data. 

The materials shall be designed to produce insights for the community about the best path 

forward by using case studies, illustrative examples, checklists, scorecards or other worksheet- 

based exercises, or simple data analysis. This may be best achieved by focusing on a particular 

site, proposed development, regulation, or building. In any case, the workshop shall clearly 

illustrate the core concepts of the tool, applied to a local context, and provide a clear roadmap 

for how to move the concept forward in the community. The Contractor shall facilitate the day- 

long workshop, including making presentations and/or leading group work where appropriate 

when available. EPA will supply initial materials for tool delivery. 

The Contractor shall implement the site visit in a format corresponding to the materials 

developed in Task Two. The Contractor shall also offer the recipient community guidance on an 

appropriate list of invited participants: whether the on-site visit is oriented primarily to local 

government staff, elected officials, citizenry, or some combination thereof, and how. 

For budgeting purposes, approximately half of the site visits shall require two people from the 

Contractor's staff to attend; the other half shall be staffed by one person to deliver the 

assistance. The two options for staff (two people or one person) shall ericourage different ways 

for how the tools can be delivered to the community. EPA, HUD and/or DOT staff from 

headquarters or regional offices will attend a handful of assistance visits to understand how the 

process works. The Contractor shall participate in monthly and weekly calls with TO COR or the 

selected community prior to the workshop (see schedule proposed under Task One), and shall 

develop relevant community background materials to ensure that the workshop is applicable to 

local conditions. 

Within 7 days of the workshop delivery, the Contractor shall provide EPA with a finaf set of 

workshop materials to be used during the site visit, as well as a draft version of the summary of 

the workshop lessons learned (as facilitated and informed by the Contractor) not to exceed five 

pages. EPA will respond with comments within 7 days, after which time a final set of summary 

concepts shall be delivered to EPA within 7 days. 

The Contractor shall, upon completion of each community-based workshop, develop a brief 

"next steps" memo to EPA (no more than six pages in length) that details possible next steps 

thatthe community could take to implement ideas discussed during the site visit, including but 

not limited to policy or code changes the community might consider making. EPA will provide a 

template for the memo. The Contractor shall provide the memo to EPA within 7 days after the 

conclusion of the workshop. EPA will respond with comments within 7 days, after which time a 

final draft shall be delivered to EPA within one week. 

0 



Finally, the Contractor shall prepare a brief (2-3 page) memo to EPA suggesting any process or 

tool improvements. Suggestions to EPA may include how preparation may change, how tool 

delivery materials may be modified, or whether new modules for the tool may be developed. 

This memo is due to EPA within 7 days following the conclusion of the site visit. 

In summary, site visits shall include, at a minimum the following steps: 

• 	Prepare for site visit 

• 	Finalize site visit materials 

• 	Deliver materials at the site visit 

• Prepare brief ( no more than 6 page) next steps memo for the community 

• Prepare brief (2-3 page) lessons learned memo on delivery process and. tool 

improvements for EPA. 

Task Five — Finalize Technical Assistance Tools for Internet Posting  

(Contract Reference: 11.6, TECHNICAL ASSISTANCE Page 1-17 of 27) 

Following completed tool delivery to the group of selected communities per tool, EPA will 

designate tools to be placed on the web for broader distribution and implementation by other 

organizations, consulting firms, or public agencies. Ideally, each of the seven tools mentioned in 

this Task Order shall be designated for web placement, but it is possible that not all will be ready 

for this designation at the end of this work. EPA will also provide two graduated tools from a 

previous round to the Contractor for final "polishing". Prior to web posting, the Contractor shall 

provide to EPA, at a minimum: 

• Annotated agenda for each tool; 

• Requirements, if any, for a person to deliver the tool; 

• Final versions of any powerpoints and other tool materials, such as community 

"homework" sheets; 

• Speaker notes to facilitate delivery of a base presentation by someone with a basic 

familiarity with sustainable communities and smart growth concepts; and 

• 	Podcasts, if possible. 

These materials shall be submitted to EPA within 21 days after EPA delivers the final set of tool 

materials to the Contractor. Final versions shall be delivered within 7 days of comments from 

EPA. 

1 
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VII. SCHEDULE FOR DELIVERABLES: 

The contractor shall provide the following specific deliverables to the EPA T0 COR: 

FORM AND DATE DUE 
TASK DELIVERABLE 

QUANTITY 

1 
Schedule for Implementation 

Excel Spreadsheet, Within 14 days of executing 
updated regularly task order 

2 Concept within 42 days prior 

Develop Category 1 Tool Varies: PowerPoints, 
to first site visit per tool, 
draft materials within 21 

Materials exercises, written 
days prior to first site visit 

instructions 
per tool, final 1 week prior to 

first site visit per tool. 

3 Concept within 42 days prior 

Develop Category 2 and 3 Varies: PowerPoints, 
to first site visit per tool, 
draft materials within 21 

Tool Materials exercises, written 
days prior to first site visit 

instructions 
per tool, final7 days prior to 

first site visit per tool. 

4 Draft within 7 days of each 

Implement Site Site visit; next ste s p 
site visit, final within 7 days 

Visit/Workshops and lessons learned 
receiving EPA's comments; 

overall lessons learned 
memos; overall lesson 

within 14 days of last site 
learned 

visit, final version with 7 
days of EPA comments 

5  Polished exercises, Draft materials within 21 

Finalize Technical notes for presentation days of final site visit per 

Assistance Tools for Internet materials, and tool, final versions within 7 

Posting podcasts days of EPA comments. 

11 



VIII. MISCELLANEOUS 

Software Application files, delivered to the Government, shall conform to the requirements 

relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, 

particularly, but not limited to, § 1194.21 Software applications and operating systems and § 

1194.22 Web-based intranet and internet information and applications. See: 

http://www.section508.gov/ 

Preferred text format: 

Preferred presentation format 

Preferred portable format: 

MS Word, Office 2007, single-spacing, 12 point font. 

Documents shall adhere to the EPA/Office of 

Sustainable Communities Style Guide, located in 

attachments 

Power Point, Office 2007 

Adobe Acrobat 
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APPENDIX A: Source Information for Category 1 Tools 

Green Building Toolkit 
To convert this Toolkit into a workshop format the contractor shall 1) develop a broader introductory 
presentation that provides an overview of - key green building strategies, policies and techniques; their 
benefits from an economic, public health and environmental standpoint; 2) develop two exercises 
based on the Toolkit and the community's assessment results generated pre-workshop. These exercises 
need to focus on evaluating community inputs on green building and development and resulting in 
outputs that can be used to formulate public policies and implementation strategies focused on 
sustainable sites, materials and resource conservation, energy conservation, water efficiency and indoor 
air environmental quaiity. Before the workshop, the community will complete the excel spreadsheet 
version of the Assessment Tool. From the results of the assessment, they will identify at least two 
sections that they would like incorporated into the workshop exercises. The contractor shall take the 
results of the assessment, review the relevant resources, and develop the exercises accordingly. A first 
exercise might be based on the Assessment Tool. The second exercise can be based on the "Creating an 
Action Plan" section of the Toolkit. The exercises shall incorporate the charts and graphs developed in 
the Excel program, and include consideration of the community's mission/vision statements and/or 
pfllicies that support institutionalizing sustainable design, zero waste, and other related practices. 

Parking Audits 
Overview presentation — For model policies and key issues see: Parking Spaces Community Places 

(http://www.epa:gov/dced/parking.htm);  ULI Shared Parking, Second Edition; Victoria Transportation 

Institute On-line TDM Encyclopedia (www.vtpi.org ); The High Cost of Free Parking, Donald Shoup 

http://www.uctc.net/papers/351.pdf)  ; Transit Cooperative Research Program Report 128 Effects of 

TOD on Housing, Parking (http://onlinepubs.trb.org/onlinepubs/tcrp/tcrp_rpt_128.pdf).  

Potential exercises — evaivation of parking requirements in current zoning codes, identification of 

opportunities for right sizing or place based parking policies. 

Creating a Green Streets Strategy 
Overview presentation — EPA Office of Water, Green Streets Initiatives Around the US 

( http://www.epa.gov/owow  keep/podcasts/greenstreetsusa.html ); UC Davis Sustainable 

Transportation Center, Sustainable Streets: Emerging Priorities, Emerging Practices 

(http://stc.ucdavis.e.du/outreach/ssp.php);  Low Impact Development Center 

( http://www.lowimpactdevelopment.org/greenstreets/ )The  workshop materials shall draw closely from 

the subject materials, reflecting the same language and/or design where appropriate, so that they are 

seen as complementary to the original effort. EPA wifl share any materials it has developed for 

implementing these documents. During the process, the Contractor shall determine what base materials 

communities need to have ready per tool. 
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APPENDIX B: Sustainable Development Code Audit — Revised Agenda 

D, av 1  

Fly in late afternoon. Meet with local staff 

OPTIONAL--TO BE DISCUSSED : Evening open house: 15 min presentation on "what is a 
sustainable development code." What does sustainable development mean in your community? 

Brief opening powerpoint presentation about sustainable development codes 

Discussion: Ask residents what is your vision for sustainable development in your community. 

D,av2  

9:00 to 9:15AM: Introductions 

9:15 to 10:15AM: Framing the issues--brief 15-20 min presentation on "what is a sustainable 
development code." 

Discussion with the community (45 minutes): 
• What are key sustainability topics in our community? 
• What are some of our community's sustainability goals in areas like renewable energy, 

greenhouse gas reduction, recycling, urban agriculture? 
• What have we accomplished to date? 
• What shape are our plans, codes, and ordinances in to address and promote 

sustainable development? 

10:15 to 11:15AM: Establishing a defensible legal and policy foundation for sustainable code 
revisions through sustainable community planning policies and goals. 

11:15 to 12:OOPM: Further discussion to narrow the list of sustainable code topics to 2-3 for 
detailed discussion in the afternoon. Possible discussion of addressing costs and benefits of 
new sustainability code amendments. 

12:00 to 1:30PM: Lunch with mayor and community leaders not in morning sessions. What are 
your priorities for sustainable community development? What's your reaction the list of 
shortcomings with current development codes from a sustainability perspective? What topics 
should the code revision discussion in the afternoon focus on? °SeUing" sustainability— 
discussion of costs and benefits of new sustainable code amendments. 

1:45 to 2:30pm: How to conduct a thorough sustainable development code audit-a step-by- 
step guide for local planners and Iocal government officials on assessing their local 
development codes to identify barriers to sustainability in those codes, potential amendments to 
create incentives to adopt sustainable development practices, and gaps in current regulations 
that need to be filled to achieve local sustainability objectives. 

14 



2:30-4:30: Hands-on implementation workshop with local officials. Identify and discuss $-10 
specific changes in local development codes to promote sustainable development. Think 
B–I–G—barriers, incentives, gaps. 

4:30 to 5:00PM: Wrap up and next steps . 

5:00PM: Adjourn—leave for airport. 

15 
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Jody Gosnell 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C, DATE SIGNED 

 (Signature.of person authodzetlto sign) 	 . 	~  (Signature ofContracting O/Noer)  

NSN 7540-01 - 152 -8070 	 S 1 ANUAKU FUKM :1U (KtV. 1 U-tl:i) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
 I REFERENCE N0. OF DOCUMENTBEING CONTINUED 	 ~AGE OI 2  

EP-W-11-010/0007/003 	 2 

NAME OF OFFEROR OR CONTRACTOR 

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 

Sponsorad by.6SA  
FAR (48 CFR) 83.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1, CONTRACT ID CODE PAGE OF PAGES 

1 	1 	7 
2. AMENDMENT/MODIFICATION N0, 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ, N0. 5, PROJECT N0. (Ifapplioable) 

004 10/09/2012 See Schedule 
6, ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	HPOD 
HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200. Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8, NAME AND ADDRESS OF CONTRACTOR (No., street, oounty, State and 21PCode) (x)  9A. AMENDMENT OF SOLICiTATION N0. 

3YSTEMS RESEARCH AND APPLICATIONS CORPORATION 
kttri: 	NA 9B. DATED (SEE ITEM 11) 

1300 FAIR LAKES COURT 
?airfax VA 22033 

x  
10A, MODIFICATION OF CONTRACT/OROER NO. 
EP-W-11-010 
0007 
108. DATED (SEE ITEM 13) 

12 / 13 / 2 O 11 CODE (b)(4) FACILITY CODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specifietl for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendmenl; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Increase: 	 $19,513.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. !T MODIFIES THE CONTRACT/ORDER N0, AS DESCRIBED IN ITEM 14. 

CHECK oNE I A. THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Speoify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b), 

X 	I FAR 52.243-2 	Changes--Cost-Reimbursement. 
E. IMPORTANT: 	Conlractor 	 x❑ is not, 	❑ Is required lo sign lhis document and return 	 copies to the Issuing office. 

14. DESCRIPTION-0F AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicltation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

Sustainable Communities Building Blocks Technical Assistance 
TOPO: Kevin Nelson 
This modification adds additional work in accordance with the TO Statement of Work, adds 
funds in the amount of $19,513, and extends the TO.Period of Performance to 10/31/2012. 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement for work within scope 
Period Of Performance End Date changed from 15-OCT-12 to 31-OCT-12 
Total Amount for this Modification: $19,513.00 
New Total Amount for this Version: $564,846.00 
Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore chanaed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TtTLE OF CONTRACTING OFFICER (Type orprint) 

Kathryn Barton 
15B, CONTRACTOR/OFFEROR 15C. DATE $IGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature ofperson authonzed to slgn) 	- (Slgnature of Contraot7ng 0/llcer) 

NSN 7540-01-152-8070 	 b I HNUNhfU rUrcm aU (ntV. lu-tls) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEETI 
REFERENCE N0. OF DOCUMENT BEING CONTINUED 	 pAGE OI 

	

EP-W-11-010/0007/004 	 I  2 	7 

NAME OF OFFEROR OR CONTRACTOR 

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 

ITEM N0. 	 SUPPLIES/SERVICES 	 QUANTITY UNIT 	UNIT PRICE 	 AMOUNT 

(A) 	 (B) 	 (C) 	(D) 	(E) 	
(F) 

New Tota1 Amount for this Award: $564,846.00 
Obligated Amount for this Modification: $19,513.00 
New Total Obligated Amount for this Award: 
$564,846.00 
Incremental Funded Amount changed: 	from 
$545,333:00 to $564,846.00 
CHANGES FOR LINE ITEM NUMBER: 1 
Description changed from Sustainable Communities 
Building Blocks Technical Assistance in 
accordance with the attached Statement of Work 

Estimated Cost: $(b)(a) 

Fixed Fee : 	$ (b)(4) 

Funded Cost: $(b)(a) 

Funded Fee: $ 

*Additional funds in the amount of $(b)(a) 

will be added at a later date to fully fund the 
cost on this order. 

to Sustainable Communities Building Blocks 
Technical Assistance in accordance with the 
Statement of Work included in the 2/21/12 Task 
Order award and with the additional work added 
via modification 004, as attached. 

The work under modification 004 increases the TO 
value as follows: 

Additional Cost: $ ( b)(a) 

Additional Fixed Fee: (b)(a) 

Total Additional CPFF: $19,513.00 

The additional CPFF changes the overall T0 value 
as follows: 

Total Estimated Cost: 	(b)(a) 

Total Fixed Fee: 	$(b)(a) 

Total CPFF: $564,846.00 

Funded Cost: $ ( b)(4) 

Funded Fee: $ 

Total Amount changed 
from $545,333.00 to $564,846.00 
Obligated Amount for this modification: $19,513.0 
Continued ... 

NSN 7640•01•162•8087 
	

OPTIONAL FORM 336.(4•86) 
Sponsored by OSA  
FAR (48 CFR) 63.110 



CONTINUATION SHEET
IREFERENCE N0. OF DOCUMENT BEINGIIONTINUED 	 ~AGE 	OF 

EP-W-11-010/0007/009 	 3 	1 7 

NAME OF OFFEROR OR CONTRACTOR 

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 

ITEM N0, 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Incremental Funded Amount changed from 
$545,333.00 	to 	$564,846.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-E8-301E57-2505-12E82CT046-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization E8 
Quantity: 	0 
Amount: 	$10,000.00 
Percent: 	1.83374 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-11W-301MA9-2505-1211W21101-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 11W 
Quantity: 	0 
Amount: 	$8,250.00 
Percent: 	1.51284 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-11W-301MA4-2505-1211W21084-002 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund 	(Appropriation) 	B . 
Budget Organization 11W 
Quantity: 	0 
Amount: 	$1,263.00 
Continued . 

NSN 7540•01•162•8087 	 OPTIONAL FORM 336 (4•86) 
 Sponeored 6y GSA  
 FAR (48 CFR) 53.110 



CONTINUATION SHEET
I REFERENCE N0. OF DOCUMENT BEING CONTINUED 	 ~AGE OI 

	

EP-W-11-010/0007/004 	 4 	7 

NAME OF OFFEROR OR CONTRACTOR 

SYSTEMS RESEARCH AND APPLICATIONS CORPORATION 

ITEM N0, 	 SUPPLIES/SERVICES 	 QUANTITY UNIT 	UNIT PRICE I 	 AMOUNT 

(A) 	 (B) 	 (C) 	(D) 	(E) 	 (F) 

Percent: .2316 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Delivery: 06/01/2012 
Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 3803R 
Washington DC 20960 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 12/13/2011 to 10/31/2012 

OPTIONAL FORM 338 (4•86) 
Sponsor9d py GSA 
FAR (48 CFR) 63.110 



AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 777777 
CGDE PAGE OF PAGES 1 

4. REQUISITION/PURCHASE REQ. N0. 	
- 

1 	2 
2. AMENDMENT/MODIFICATION N0. 3. EFFECTIVE DATE 5, PROJECT N0. (lfapplicable) 

005 See Block 16C 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and zlPCode) (X)  9A. AMENDMENT OF SOLICITATION N0. 

SRA International, 	Inc. 
Attn :(b)(4) 9B. DATED (SEE ITEM 11) 

4300 FAIR LAKES COURT 
(b)(4) 

x  
10A. MODIFICATION OF CONTRACT/ORDER N0. 
EP-W-11-010 FAIRFAX VA 220334232 
0007 
10B. DATED (SEE ITEM 13) 

12 / 13 / 2 011  CODE (b)(4) FACILITY CODE 

Fj The above numbered solicitation is amended as set forth in ftem 14. The hour and date specified for reoeipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to lhe hour and date specifled in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitalion and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virlue of this amendment you desire to change an offer already submitled, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Decrease: 	 -$10,027,31 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER N0. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. - THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Specify authority) THE CHANGES SET FORTH IN.ITEM 14 ARE MADE IN THE CONTRACT 	. 
ORDER N0. IN ITEM tOA. 

X 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying ofroce, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMEN AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 

K (Zspecify type of modificatlon and au hornty) 

Deobligation of excess funds under the authority of FAR 4.804-5(a)(15) 

E. IMPORTANT: 	Contractor 	 ❑ is not, 	❑ is required to sign this document and return 	 U 	copies to lhe Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF seotion headings, including solicitationicontract subject matter where feasible.) 

DUNS Number: (b)(4) 
Sustainable Communities Building Blocks Technical Assistance 
TOPO: Kevin Nelson 

The purpose of this modification is to deobligate excess funds in the amount of $10,027.31 
from cost, as seen in the revised cost-fee breakdown below: 

Funded Cost: 	(b)(4)   

Funded Fee: 
Funded CPFF: $554,818.69 
Continued ... 

Except as provided herein, atl terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type orprint) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C, DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Stgnature ol person authodzed to slgn) (Slgnature of Contracting OMcei)   

NSN 7540-01-152-8070 	 S IANUAKU t- UKM JU (KtV, TU-tlJ) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



C~N 1(NVAT~~
N SHEET REFERENCE N0. OF DOCUMENT BEING CONTINUED 

EP-W-11-010/0007/005 

NAME OF OFFEROR OR CONTRACTOR 

SRA International, Inc. 

ITEM N0. 	 SUPPLIES/SERVICES 

(A) 	 (B) 

LIST OF CHANGES: 
Obligated Amount for this Modification: 
-$10,027.31 
New Total Obligated Amount for this Award: 
$554,818.69 
Incremental Funded Amount changed: 	from 
$564,846.00 to $554,818.69 

CHANGES FOR LINE ITEM NUMBER: 1 
Obligated Amount for this modification: 
-$10,027.31 
Incremental Funded Amount changed from 
$564,846.00 to $554,818.69 

CHANGES FOR ACCOUNTING CODE: 
12-13-B-11W-301M43-2505 --- 1211W21032-001 
Amount changed from $16,448.16 to $6,420.85 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 12/13/2011 to 10/31/2012 

	

QUANTITY UNIT 	UNIT PRICE 

(C) 	(D) 	(E) 

4GE 	OF 

2 	2 

AMOUNT 

(F) 

OPTIONAL FORM 338 (4•06) 
Sponaored by - GSA 
FAR (48 QFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT)MODIFICATION N0, 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. N0. S. PROJECT N0, flfapplicable) 

006 See Block 16C PR-HPOD-14-00010 
6. ISSUED BY 	 CODE 	HPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., streat, couhty, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION N0. 

SRA International, 	Inc. 
Attn : (b)(4) 9B. DATED (SEE ITEM 11)  

AKES COURT 
(b)(4 ) 

x  EP-WD11A010
0FCONTRACT/ORDERNO.  

FAIRFAX VA 220334232 
0007 
10B. DATED (SEE ITEM 13) 

 12 / 13 / 2 011 CODE (b)(4) FACILITY CODE 	 ~ 

❑ The above nUmbered solicitation is amended as set forth in Item 14. The hour and date specif'red for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to lhe hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virlue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the sol icitation and this amendmenl, and is receiv ed pr ior  lo the opening  hour  and date speci fied.  

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Increase: 	 $815.98 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER N0. AS DESCRIBED IN ITEM 14. 

cHECK oNE A. THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0, IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying ofrIce, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THI 	SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 

( pecdy type o mo i tcation and aut or ty 

Additional funding due to indirect rate adjustment under the authority of FAR 4.804-5(a)(10) 

E. IMPORTANT: 	Conlractor 	 x❑ is not, . ❑ is required to sign this documenl and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF A (b)(4) 	 ICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) ' 

DUNS Number: 
Sustainable Communities Building Blocks Technical Assistance 
TOPO: Kevin Nelson 
The purpose of this modification is to increase DCN 1211W21084 in the amount of $(b)(4) 	in 
costs to account for trailing costs associated with indirect rate adjustments. The revised 
cost-fee breakdown is as follows: 

Funded Cost: (b)(4) 

Funded Fee: $ 
Funded CPFF: $555,634.67 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature ofperson authonzed to sign) (Signature of Contracting Olficer) 

NSN 7540-01-152-8070 	 s tHNUHrcu t•vrcm au (rctv. 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SMEET
I REFERENCE N0. OF DOCUMENT BEING CONTINUED 

EP-W-11-010/0007/006 

NAME OF OFFEROR OR CONTRACTOR 

SRA International, Inc. 

ITEM N0. 	 SUPPLIES/SERVICES 

(A) 	 (B) 

The overall cost and fee ceili'ngs remain 
unchanged, as follows: 

Cost Ceiling : (b)(4) 

Fee Ceiling: $ 
CPFF Ceiling: $564,846.00 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: $ b 4 
New Total Obligated Amount fpr this Award: 
$555,634.67 
Incremental Funded Amount changed: 	from 
$554,818.69 to $555,634.67 

CHANGES FOR LINE ITEM NUMBER: 1 
Obligated Amount for this modification: 
Incremental Funded Amount changed from 
$554,818.69 to $555,634.67 

CHANGES FOR ACCOUNTING CODE: 
12-13-B-11W-301MA4-2505 --- 1211W21084-002 
Amount changed from $1,263.00 to $2,078.98 
Pavment: 

	

OUANTITY UNIT 	UNIT PRICE 

(C) 	(D) 	(E) 

4GE 	OF . 

2 	2 

AMOUNT 

(F) 

~ 1/2012 

OPTIONAL FORM 336 (4-86) 
&ponearad by GSA 
FAR (48 CFR) 53.110 
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